Sunnyside Football Changing Room Extension Project
1. Summary & Background
This project is for the enhancement and extension of the existing Sunnyside Lane Changing
Rooms.
The changing rooms are based at Sunnyside Playing Fields, Yate (displayed within the red
circle below). Yate Town Council is both the owner and project actioner

Developing Sunnyside changing facilities is part of our wider vision, for improving
opportunities to engage in sport and physical activity within the yate area.
By providing greater capacity and improved facilities, this will make the Sunnyside Football
pitches and tennis courts available for more people to use. The enhancement will provide an
increase in physical capacity and offer the opportunity for mixed groups to use the changing
rooms at the same time. The enhancements will also make the changing rooms accessible
to members of the community with restricted mobility, thus allowing a more diverse range of
users to enjoy the facility.
The existing facilities are always booked to capacity use during the football season. We turn
away booking enquiries due to not having enough changing room capacity (we have 4

pitches – but only 6 changing rooms). These enhancements would allow for another game to
be played alongside the existing games on Saturdays and Sundays during the football
season (so two more games across the weekend). This shows a clear need for more
capacity.
Outside of the football season, there is evidence 3G pitch/es would allow year-round use for
things like children’s parties and 5-a-side games, as well as previously unexplored avenues
like hockey practice. The addition of 3G pitch/es is something which Yate Town Council
aspire to provide in the future.
The improved changing and toilet facilities will also be popular with the users of the tennis
courts too. More changing facilities is often requested by the various tennis clubs who use
our facility, and would further increase the usage of this facility too.

2. Brief
The purpose of the project is to develop an oversubscribed existing community sports
changing facility, to increase capacity for existing and future users of Sunnyside football
pitches and Sunnyside Pavilion (Bowls and Tennis Club).
The project will deliver the following (in line with the drawing supplied by Askew Cavanna
featured in Appendix 1):
•
•
•
•
•

Increase the number of changing room facilities from 6 to 9 (including 1 disabled
change/toilet);
The new changing rooms and entrance to the facility to allow easy access for
individuals with limited mobility and reduce likelihood of ASB;
Improved and updated toilets;
To increase the showering facilities to enable female and male football to be
scheduled alongside each other;
Solar panels to be installed – to help provide hot water and aid with general
sustainability;

3. Full Specification of Works (Please see Appendix 1 for a comprehensive specification
of works to be completed)
4. Timeline
The timeline for this project can be found in Appendix 2
4.1 Key Deadlines
The Tender process will go live with final documents on 16th April 2018 and the closing date
will be 11th May 2018 at 12pm.
The project must be completed no later than November 9th 2018.
Yate Town Council will carry out end of project inspections to ensure the work has been
completed to a satisfactory level. Contractors will be expected to enter agreement of a 12
month end of defects period as part of the tender process.

Once practical completion is achieved and any snagging issues resolved, it should be
possible for the building to be handed over to Yate Town Council for use straight away.
5. Other Key Information
5.1 Environmental Sustainability
Yate Town Council is committed to environmental sustainability. We aspire to source and
use environmentally sustainable materials wherever reasonably possible
5.2 Residents
There are residents within close proximity to the construction so contractors will need to be
mindful of this, full information regarding site access and deliveries can be found within the
‘Schedule of Work’ document.
5.3 Distance of Contractor
During the analysis of tenders, preference will be given to the lowest cost tenders provided
by contractors within the South West region of the UK.
7. Questions/Inquiries/Site Visits
Please contact Lori Ramsay- Community Projects Manager at Yate Town Council with
general inquiries relating to the project on
01454 862595 or info@yatetowncouncil.gov.uk
To arrange a site visit contact Phil Jones- Estates Manager at Yate Town Council on
01454 866251 or info@yatetowncouncil.gov.uk

8. Scoring Criteria
Yate Town Council has appointed Askew Cavanna to analyse tender responses on behalf of
the Council. Criteria to evaluate the responses will be in line with the items listed within the
‘Schedule of Work’ document in addition to the following criterion:
-Cost;
-Distance of contractor (prefer to be within the South West region of the UK);
-Responses to due diligence paperwork (Appendix 3).

9. Submitting a Tender Response
9.1 Each tendering firm shall return their response to the address stated below:

Yate Town Council
Poole Court
Poole Court Drive
Yate
South Gloucestershire
BS37 5PP

9.2 Each tender response should arrive in a specially marked envelope bearing the words
`FAO TOWN CLERK, TENDER – DO NOT OPEN UNTIL 12pm 11th MAY 2018’ but no
other means of identifying the tender, in which the tender is to be sealed and remain sealed
until the prescribed date for opening tenders for that contract. All tenders when received
shall be endorsed with date and time of receipt. No fax or e-mails will be accepted.
9.3 Returned tenders shall be opened together after the return date by the Clerk, the RFO
in the presence of the Chair or Vice- Chair of Council or a member of the committee which
will consider the tenders. Opening of tenders shall normally be in advance of the meeting at
which they will be considered in order that clarification of any points of detail, which may be
necessary, may be obtained from tenderers.
9.4 On recording the tender responses, further contact will be made with each organisation
to obtain an email containing the tender documents electronically. organisations will be
given until 3pm 11th May to submit these to Yate Town Council.
9.5 Tenders received outside of the deadline will not be accepted nor considered as part of
the tender analysis.

